OFFICE OF THE EXECUTIVE ENGINEER, KARWAR DIVISION, KARWAR.

Tender Notice dated 5th April 1971.

No. TND/70-71/DB/37. Sealed tenders in the schedule of contract form are invited from Registered Contractors for the following works.

Further particulars can be obtained from the Office of the Executive Engineer, Karwar Division, Karwar during office hours on all working days.

(1) Application for issue of tender forms will be received upto 4 P.M. on 28th April 1971

(2) Tender forms will be issued up to 4 P.M. on 3rd May 1971.

(3) Tenders will be received upto 4 P.M. on 7th May 1971.

(4) Tenders will be opened on the same day if possible after 4-30 P.M.

Sl. No.	Name of work	Estimated amount upto tender	Earnest Money Deposit	Time limit excluding monsoon		Cost of tender forms per set of 2 copies excluding drawings and S. T. (not refundable)	Class of contractor eligible to tender	Tender forms in which tender called
1	2	3	4	5		6	7	8
		Rs.	Rs.			Rs.		
1	Extension to District B. Centre at Karwar.	94,500	2,370	9	Months	5	Class III & above	Item Rate
2	Construction of Additional class rooms to Government High School at Karwar.	64,290	1,610	6	do	5	do	do
3	Constructing a Police Stations and Residential Quarters for P.S.I. at Chitakula in Karwar Taluka.	91,525	2,290	9	do	5	do	do
4	Reconstructing C. D. No. 85A, in Mile No. 7/7 of Karwar Hubli Road.	40,160	1,010	6	do	5	do	do
5	Improvements to Karikannamma Temple Road in Honavar Taluka.	2,79,830	7,000	15	do	10	Class II and above	do
6	Improvements to Karukeri Kothkhand Kitre Road in Bhatkal Taluka KM 0/0 to 6.81 K.M.	3,40,960	8,530	18	do	10	do	do
7	S. R. i.e. Providing 1.9 Cm thick premixed asphalt carpet including liquid seal coating using grit from miles 27/5 to 29/2 of Sanikatta Tadri Road.	40,485	1,020	4	do	5	Class III and above	do

Contractors intending to obtains tender forms by post have to send cost of forms as noted in Co, 6+Rs. 5 for each work cover postage and other incidential charges.

* Sales tax at 3% over the cost shown in column No. 6 will be charged extra.

.....

Executive Engineer.

94